
OCE-3 Parametric Cost Estimate

Cost Modeling and Analysis Office (CMAO) Estimate 

(Development and Production Costs)

SEER-SEM Cost Model Summary

July 9, 2012

Assumptions:        Unmanned Space

Flight Systems, Development

SEER Default SW Development Schedule 

FSW Sustaining Engineering is for 3 year 
NOTE: Estimate Does not include any purchased SW or 

OCE-3_FSW $2,479,008

OCE-3_Flight_S/W $1,800,691

OS API & OSAL 4628

Boot Loader 190234

BSP 213046

Executive Services 10787

Event Service 2559

File System 1222

Mission Config Include Files 63756

Software Bus 3898

Table Service 4230

Time Service 3701

cFE Configuration (hdr files) 254

cFE platform Support Pkg 117322

CFS Library 180

Checksum 5253

File Manager 2799

File Commanding 597

Health & Safety 2343

Memory Manager 3328

Scheduler 1632

Housekeeping 66414

SpaceWire Control 250478

Mechanism Control 34676

Thermal Control 58722

Instrument Support 134901

1553 Bus Control 623731

OCE-3_FSW_Sustaining_Engineering $678,317

OCE-3 Flight S/W Total (SEER-SEM Estimate) $2,479,008

OCE-3

Flight Software

Cost Estimate (FY$12)


